CHARLIE CRIST 1109 South Marion Avenue STEPHANIE C. KOPELOUSOS
GOVERNOR . . SECRETARY
Lake City, Florida 32025

April 14, 2009
To: Prospective Bidders and Plan Holders

Addendum No.: 1, E2N27, Financial Project # 41022127227 Spot cleaning and painting of the
Main Street Bridge, Bridge #720022 in Jacksonville, Florida

QUESTIONS AND ANSWERS:

1. Page 9 of the specs, middle of the page under Milestone changed from Approved
Submittals under Scope of Services Iltem 1-9 changed to Items 1-11

Page 9, under Milestone change Scope of Services Iltem 1-9 to Items 1-11

2. Notification of one week in advance regarding variable message board
Page 7, under Maintenance of Traffic add note number 7 stating “The Contractor shall
be required to install two (2) variable message boards two weeks prior to construction
activities. One variable message board shall be located at each end of the bridge

indicating when bridge repair operations will begin.”

Other questions were asked at the Mandatory Prebid and they can be found at:
http://www2.dot.state.fl.us/construction/bidquestionmain.asp

You must sign, date and fax a copy of this addendum back to me by close of business today to
indicate receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature
Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791

www.dot.state.fl.us



